
TO: 

FROM: 

DATE: 

SITE: 

TO#: 

US EPA- REGION VII SUPERFUND TECHNICAL ASSESSMENT AND RESPONSE TEAM (START) CONTRACT 
CONTRACT #EP-S7-13-06 

Anthony LaMaster, CO 
Debra Dorsey, PO 

Ted Faile, PG, CHMM, START PM 

21-Apr-16 

Des Moines TCE 

0144 

LABOR 

COST SUMMARY 

Ex.4 -CBI 
EQUIPMENT 

MATERIALS 

SUBCONTRACTORS Ex. 4- CBI 
OTHER DIRECT COSTS 

TOTAL TASK ORDER $77,075.18 

ED _00 1521 C _00000 143-00001 



US EPA- REGION 7 
START 4 CONTRACT 
CONTRACT #EP-S7-13-06 
TASK ORDER #0099 

G&A 1 
G&A2 

0.00% FY16 
5.32% FY16 

LABOR 

SITE NAME 

ACTIVITY 

·-·-·-·-·-·-·-·-.De.sr.r:iD!iao .•.•.•.•.•.•.•.•.•.• .Uoj1 .•.• f:lnll!.llt.f<ate. •.•.• BoJJrs •.•.•.•.•.• Ex!.ende.r.l .•.•.•.•.•.•.•.•.•.•.•.•.•. oSJ.t!:>-IntaL. •.• 

Ex.4 - CBI 
EQUIPMENT 

Description No. of Units 
Vehicles 
GPS 
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Sub-Total Equip~ 

Ex.4 - CBI 
1--·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-·-

MATERIALS 
Description 

Sampling supplies 

Sub-Total Materials 

SUBCONTRACTORS 
Description 

OPT (with coring) 
DPT(mob/demob) 

Sub-Total Subcontractors 

OTHER DIRECT COSTS 

; 
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Ex.4 -CBI 
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Ex.4 -CBI 
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Unit Cost No. of Units Extended G&A Sub-Total 
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Description 
Per diem 
Hotel (not including tax) 
Hotel tax 
Fuel 
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Airfare ; 
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Computer {EMC only) ; 
Mileage i 
Shipping (overnight or ground) l 

Sub-Total ODCs ! 

Ex.4 -CBI 
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TOTAL TASK ORDER $77,075.18 

Level of Effort by Task 

LOE 
Task 1 Task 2 Task 3 Task 4 Task 5 Task 6 Task 7 Total Distribution 
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Ex.4 -CBI 
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Task 1: Cost Estimate for Building Demolition 
Task 2: Site Characterization 
Task 3: Human Health Risk Assessment 
Task 4: Remedial Alternatives for South Pond 
Task 5: Final Report 
Task 6: Reserved 
Task 7: Reserved 

ssumptions: 
Task 1 No grit-blasting of concrete surfaces will be required prior to demolishing the buildings 

Demolition equipment would not require decontamination 
No abatement required to address pesticides, per EPA SOW 
Oversight/air sampling during asbestos/PCB abatement 
Disposal of PCB-contaminated insulation as a RCRA haz waste 
Disposal of ACM as special waste 
Disposal of abated building material as C&D waste 

Task 2 QAPP (Task 2) will require 32 hours at Sen. Sci. level plus review time 

Site characterization will require 3 FTE (2 Junior/1 Senior) x 6 days x 10 hoursfday 
Trip report requires 40 hours (30 Senior and 10 Junior) plus review lime 

Task 3 Updated risk assessment looks based on subslab soil, sediment and surface water data only 
Recreational land use only 

Task 4 Evaluate three alternatives (approximately 80 hours per alternative) 
Prepare cost estimates for each alternative 
Will not include No Action 

Task 5 Compiliation of deliverables for Tasks 2-4 
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